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GENERAL CONTRACTOR 1 November 28, 2006  
REQUEST FOR STATEMENT OF QUALIFICATIONS 

I INTRODUCTION AND OVERVIEW 
 

1.01 General 
 

Contractors interested in being invited to bid on the Olive View-UCLA Emergency Room 
Replacement and Tuberculosis Unit Project must submit a completed Statement of 
Qualifications (SOQ) questionnaire as a mandatory first step in the bid process.  The 
SOQ shall consist of the requested information, provided on the forms contained in 
Sections II through VI of this document.  Only prequalified contractors will be invited to 
submit a lump sum bid for this Project.   
 
The County is not responsible for any costs that contractors may incur to complete the 
prequalification process.   
 
The purpose of this SOQ is to provide the Emergency Room Replacement and 
Tuberculosis Unit Contractor Evaluation Committee with sufficient information to 
determine if a contractor is "responsible" to satisfactorily perform the proposed work.  
Used in this context, the term "responsible" has reference to trustworthiness, as well as 
quality, fitness, capacity, experience, and ability of the contractor to satisfactorily 
perform the work.   
 
The SOQ submitted must be complete, in the correct format, and in accordance with the 
established schedule.  All applicable portions of the attached forms should be 
completed, with attachments if the space provided is not sufficient.  Any SOQ failing to 
clearly present all of the requested information, or failing to be in the format requested, 
may be considered non-responsive and rejected on that basis.  Contractors may submit 
additional information they consider applicable to fully demonstrate that they are a 
responsible contractor for the purposes of this Project. 
 
SOQs will be evaluated by the Emergency Room Replacement and Tuberculosis Unit 
Contractor Evaluation Committee.  In order to be invited to submit a lump sum bid on 
this Project, the contractor must have met the minimum qualifications as set forth in this 
document.  The minimum qualifications to qualify for the Olive View-UCLA Medical 
Center Emergency Room Replacement and Tuberculosis Unit Project are summarized 
for convenience as follow.  Contractor shall refer to the sections referenced within the 
summary for detailed requirements.  The contractor shall:  

 
• Have completed at least two (2) projects since January 1, 1996, for which the 

contract value of each project was at least $20 million.  Qualifying projects must 
be complex renovation or seismic retrofit of a functioning facility that have 
similar systems requirements for environmental controls, including dust, 
infection, and noise controls, as those found in a functioning acute-care 
hospital ("Complex Renovation and Seismic Retrofit Project").  Acceptable 
projects would include clinical, medical, clean room, and pharmaceutical 
facilities, and surgery clinic projects where contractor was required to maintain 
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ADDRESS ALL CORRESPONDENCE TO:
P.O. BOX 1460 

ALHAMBRA, CALIFORNIA 91802-1460 

IN REPLY PLEASE 

REFER TO FILE: PJ-2 

November 21, 2006 
 
 
 
The Honorable Board of Supervisors 
County of Los Angeles 
383 Kenneth Hahn Hall of Administration 
500 West Temple Street 
Los Angeles, CA 90012 
 
Dear Supervisors: 
 
OLIVE VIEW-UCLA MEDICAL CENTER 
EMERGENCY ROOM REPLACEMENT AND 
TUBERCULOSIS UNIT PROJECT 
APPROVE USE OF BIDDER PREQUALIFICATION PROCESS 
ADOPT AND ADVERTISE 
SPECS. 6678; C.P. 69249 
SUPERVISORIAL DISTRICT 5 
3 VOTES 
 
JOINT RECOMMENDATION WITH THE CHIEF ADMINISTRATIVE OFFICER AND 
THE DIRECTOR OF HEALTH SERVICES THAT YOUR BOARD: 
 

1. Approve the use of the Board-adopted Bidder Prequalification Process to 
select general contractors for the Olive View-UCLA Medical Center 
Emergency Room Replacement and Tuberculosis Unit project, and 
authorize the Director of Public Works to utilize the Request for Statement 
of Qualifications (Enclosure D). 

 
2. Adopt preliminary plans and specifications for the Olive View-UCLA 

Medical Center Emergency Room Replacement and Tuberculosis Unit 
project at an estimated construction cost of $34,105,000.  Instruct the 
Executive Officer of the Board to advertise for bids, to be received on 
dates indicated in the Request for Statement of Qualifications, in 
accordance with the Instruction Sheet for Publishing Legal Advertisements 
(Enclosure C). 
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3. Authorize the Director of Public Works to execute Supplemental 
Agreement 4 to Contract PW-12834 with Langdon Wilson Architects for 
Optional Services for a $400,000 not-to-exceed fee.  This increase will be 
funded by net County cost. 

 
4. Approve the project budget of $49,418,000 for the Olive View-UCLA 

Medical Center Emergency Room Replacement and Tuberculosis Unit 
project as detailed in Enclosure B. 

 
PURPOSE/JUSTIFICATION OF THE RECOMMENDED ACTIONS 
 
Approval of the recommended actions will allow Public Works to initiate the bidding 
process for the Olive View-UCLA Medical Center Emergency Room Replacement and 
Tuberculosis Unit project and to use the Bidder Prequalification Process to ensure that 
only qualified bidders compete for the Construction Contract.   
 
Your Board authorized Public Works to proceed with the design of the Emergency 
Room Replacement and Tuberculosis Unit project on February 8, 2005.  The 
construction documents were submitted to the Office of Statewide Health Planning and 
Development (OSHPD) for plan check in April 2006.  OSHPD's final approval of the 
construction documents is anticipated at the end of March 2007.  Upon OSHPD's 
approval of the construction documents, we will return to your Board to adopt plans and 
specifications, solicit bids from prequalified contractors, and request approval of the 
environmental document.   
 
We are recommending bidder prequalification for this project because it is essential that 
the general contractor be experienced with the type of work being performed, especially 
construction adjacent to an operational hospital and under the jurisdiction of OSHPD.  
This experience is critical to protect the health and safety of patients, employees, and 
the general public.  The prequalified contractors would have the expertise to complete 
the work with the least possible disturbance to the hospital.  
 
The Bidder Prequalification Process will identify contractors who have successfully 
completed work of similar scope, complexity, and magnitude in the past.  We anticipate 
that using prequalified contractors will limit the bidding process to contractors who can 
best meet the construction requirements of the project to result in higher quality work 
and timely completion of construction while minimizing cost and construction claims. 
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This current schedule anticipates the prequalification process for the project to begin on 
November 28, 2006.  The Statements of Qualification are due from contractors on 
January 15, 2007, and will be evaluated by a panel composed of Public Works staff. 
Construction is scheduled to begin in October 2007 and is anticipated to be 
substantially complete by March 2010.  A schedule summary for the project is included 
in Enclosure A. 
 
Prior to constructing the new emergency services building, an initial phase of site 
preparation activities will need to be completed  The preparatory work includes 
modification of utilities, parking lots, and pavement.  These site preparation activities will 
be contracted using Board-approved Job Order Contracts.   
 
The proposed Supplemental Agreement with Langdon Wilson Architects provides for 
additional design services as well as a contingency for potential issues that may arise 
during construction.  To minimize construction delays, we plan to have the architect 
provide and obtain OSHPD approvals for the fire sprinkler design prior to start of 
construction.  This design is traditionally completed during construction as part of the 
contractor's scope of work.  We are also requesting Langdon Wilson Architects to 
develop three-dimensional computer-aided plans that is to be used to resolve 
construction-related conflicts and minimize change orders.  This additional design work 
will result in a higher quality set of plans and help to reduce potential change orders and 
construction delays.  The total not-to-exceed amount for the Supplemental Agreement is 
$400,000. 
 
Implementation of Strategic Plan Goals 
 
These actions meet the County Strategic Plan Goals of Service Excellence, Fiscal 
Responsibility, and Children and Families' Well-Being by investing in public health 
infrastructure to enhance the safety of the patients and staff.   
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FISCAL IMPACT/FINANCING 
 
In December 2004, we reported to your Board that the estimated project cost was 
$29,000,000, including design, jurisdictional review, construction, equipment, 
consultant, and County services.  In April 2006, we reported that we obtained additional 
project information that would increase the project budget and that these costs would be 
verified by a third-party consultant.  As a result of this review, the revised project budget 
is now estimated at $49,418,000. 
 
This revised total project cost is based on construction estimates completed 
independently by the architect/engineer and the construction manager using completed 
plans.   
 

• Unprecedented construction cost escalation for the hospital sector in the past   
two years is reported to be from 18 to 20 percent per year.  This increase has 
been attributed to increased demand for qualified contractors, labor, and higher 
material costs.  The California Hospital Association has equated this construction 
impact as a 66 percent increase to Statewide hospital construction cost from 
2003 to 2006. 

 
• We have also completed additional investigations of the construction site.  The 

soils report results required the project to excavate and recompact more 
earthwork than was previously estimated. 

 
• Additional investigation also resulted in the discovery of an existing utility tunnel 

and an abandoned aqueduct located below the project footprint. 
 

• OSHPD is requiring that utility lines that feed the project from the existing Central 
Plant, such as electrical, plumbing, and mechanical, be seismically anchored and 
braced to meet the current code standards. 

 
Design and preconstruction activities are funded from a combination of net County cost 
and commercial paper.  Construction will be funded by long-term debt.    
 
Funds are available in the Fiscal Year 2006-07 Capital Project budget for Supplemental 
Agreement 4 with Langdon Wilson Architects. 
 
The Project Budget Summary is included in Enclosure B. 
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FACTS AND PROVISIONS/LEGAL REQUIREMENTS 
 
On November 13, 2001, your Board adopted the Bidder Prequalification Policy and 
Procedures to be used for selection of qualified contractors on County capital projects.   
 
ENVIRONMENTAL DOCUMENTATION 
 
Approval of the recommended Bidder Prequalification Process will have no effect on the 
environment.  The appropriate environmental document for the project is being 
prepared and will be presented to your Board for approval when we request your Board 
to adopt the final plans and specifications to solicit bids from the prequalified 
contractors.  
 
CONTRACTING PROCESS 
 
Under this recommended prequalification process, the bidding period is lengthened and 
will require three Board actions instead of the two actions normally associated with the 
standard Capital Project Construction Bid and Award Process.   
 
This initial action requests your Board to approve the selection criteria to be used in 
determining prequalified bidders, adopt preliminary plans and specifications, and 
authorize advertising of the Request for Statement of Qualifications.  Following 
completion of this first step, your Board will be asked to approve the list of prequalified 
contractors, adopt final plans and specifications, and authorize the Director of         
Public Works to request bids from the prequalified list of contractors.  In the third step, 
your Board will be asked to award a Construction Contract to the apparent lowest 
responsible bidder.  
 
On February 8, 2005, your Board authorized Public Works to award an Architectural 
Engineering Services Agreement to Langdon Wilson Architects for $1,707,000 for 
design services.  Supplemental Agreements 1 through 3 were executed under 
delegated authority with a combined value of $80,300.  The cost of Supplemental 
Agreement 4 is $400,000 and represents a 23 percent increase to the original Contract 
amount.  Approval of Supplemental Agreement 4 would increase the total Contract 
amount to $2,187,300.  Langdon Wilson Architects has performed in a competent and 
professional manner to date.  Public Works, Health Services, and the Chief 
Administrative Office consider this supplemental cost increase to be appropriate for this 
project. 
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IMPACT ON CURRENT SERVICES (OR PROJECTS) 
 
There will be no negative impact on current County services or projects during the 
performance of the recommended services. 
 
The hospital will remain fully operational during construction.  Public Works and its 
consultants are working with Health Services to finalize a construction staging plan to 
avoid impacts on the hospital during construction.  
 
CONCLUSION 
 
Please return an adopted copy of this letter to the Chief Administrative Office (Capital 
Projects Division), Health Services, and Public Works. 
 
Respectfully submitted, 
 
 
 
DONALD L. WOLFE    DAVID E. JANSSEN 
Director of Public Works    Chief Administrative Officer 
 
 
 
BRUCE A. CHERNOF, M.D. 
Director and Chief Medical Officer 
 
SN:njc 
U:\pmdI\health\OV-UCLA MC\EmergencyExpansion&TBBT_2005\Board Letters\BL-OVMC-ERprequal.doc 

 
Enc. 4 
 
cc: County Counsel 
 Treasurer and Tax Collector 
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ENCLOSURE A 

 
OLIVE VIEW-UCLA MEDICAL CENTER 

EMERGENCY ROOM REPLACEMENT AND 
TUBERCULOSIS UNIT PROJECT 

APPROVE USE OF BIDDER PREQUALIFICATION PROCESS 
ADOPT AND ADVERTISE 
SPECS. 6678; C.P. 69249 

 
 

I.  EMERGENCY ROOM REPLACEMENT AND TUBERCULOSIS UNIT  
  PROJECT SCHEDULE 
 

Project Activity Preliminary 
Completion Schedule 

Revised  
Completion Date 

Construction Documents 02/2006 03/2006 

Jurisdictional Approval 02/2007 03/2007 

Advertise for Bids 04/2007 05/2007 

Award Construction Contract 06/2007 08/2007 
Construction Substantial 
Completion 12/2008 03/2010 

Acceptance of Project 04/2009 07/2010 
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ENCLOSURE B 
 

OLIVE VIEW-UCLA MEDICAL CENTER 
EMERGENCY ROOM REPLACEMENT AND 

TUBERCULOSIS UNIT PROJECT 
APPROVE USE OF BIDDER PREQUALIFICATION PROCESS 

ADOPT AND ADVERTISE 
SPECS. 6678; C.P. 69249 

 
I. PROJECT BUDGET SUMMARY 
 

Budget Category Project Budget 
Construction 
   Site Preparation/Make-Ready Work 
   Construction Cost 
   Change Order Contingency 
               Subtotal 

 
$  1,105,000 

               33,000,000 
    5,022,000 
$39,127,000 

Equipment $  1,000,000 
Plans and Specifications $  2,520,000 
Consultant Services $  2,955,000 
Miscellaneous Expenditures $       65,000 
Jurisdictional Review and Plan Check/Permits $     490,000 
County Services $  3,261,000 
 
             TOTAL 

 
$49,418,000  
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ENCLOSURE C 
 

OLIVE VIEW-UCLA MEDICAL CENTER 
EMERGENCY ROOM REPLACEMENT AND 

TUBERCULOSIS UNIT PROJECT 
APPROVE USE OF BIDDER PREQUALIFICATION PROCESS 

ADOPT AND ADVERTISE 
SPECS. 6678; C.P. 69249 

 
PUBLISHING LEGAL ADVERTISEMENTS:  In accordance with the State of California 
Public Contract Code Section 20125, you may publish once a week for two weeks in a 
weekly newspaper or ten times in a daily newspaper.  Forward three reprints of this 
advertisement to Architectural Engineering Division, Department of Public Works, 
900 South Fremont Avenue, 8th Floor, Alhambra, California 91803-1331. 
 

OFFICIAL NOTICE 
INVITATION FOR BIDS 

 
The County of Los Angeles Department of Public Works is preparing to construct the 
Olive View-UCLA Medical Center Emergency Room Replacement and Tuberculosis 
Unit.  The project is composed of two buildings at approximately 41,000 square feet with 
the addition of connecting corridors, mechanical and electrical rooms, and entrance 
canopies to be located north of the existing Medical Center. 
 
The County of Los Angeles Department of Public Works is soliciting Statements of 
Qualification from prime contractors.  Any prime contractor who desires to submit a 
sealed bid to perform construction on this project must first complete the Bidder 
Prequalification Process and be approved by the County of Los Angeles Board of 
Supervisors as a qualified bidder.  This process is fully defined in the Request for 
Statement of Qualifications.  Starting November 28, 2006, the Request for Statement of 
Qualifications will be available by submitting a written request to: 
 
Ms. Grace Stohs 
Department of Public Works 
Architectural Engineering Division 
900 South Fremont Avenue, 8th Floor 
Alhambra, CA 91803-1331 
Telephone (626) 458-5114, FAX (626) 979-5311, or e-mail GSTOHS@ladpw.org 
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Each Statement of Qualifications shall be submitted on the required forms and filed at 
the Cashier's office no later than 11 a.m. on the date and per instructions indicated in 
the Request for Statement of Qualifications. 
 
Submitted Statement of Qualifications will be evaluated, and a recommended list of 
qualified contractors will subsequently be approved by the Board of Supervisors. 
 
Following Board approval of the list of qualified contractors, the approved contractors 
will be invited to complete the bidding process based on final construction documents 
and to submit sealed bids for this work. 
 
Preliminary Plans and Specifications listed below are available for review at 
900 South Fremont Avenue, 8th Floor, Alhambra, California 91803-1331. 
 

SD SPECS           PROJECT   

5 
 

6678 
 

Olive View-UCLA Medical Center 
Emergency Room Replacement and 
Tuberculosis Unit 

 
CONTRACTOR PREQUALIFICATION CONFERENCE 

 
Public Works will hold a recommended contractor prequalification conference on 
December 14, 2006, Conference Room B, 10 a.m., at 900 South Fremont Avenue, 
Alhambra, California 91803-1331, to provide information on the project, prequalification 
process, and bidding process.   
 

OTHER INSTRUCTIONS 
 
The County supports and encourages equal opportunity contracting.  The contractor 
shall make good faith efforts, as defined in Section 2000 of the Public Contract Code, 
relating to contracting with Community Business Enterprises. 
 
The Board of Supervisors reserves the right to reject any or all bids or to waive technical 
errors and discrepancies in bids submitted in the public's interest. 
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Si necesita información en Español, por favor llame al telefono (626) 458-2563. 

 
Upon 72-hours notice, Public Works can provide program information 
and publications in alternate formats or make other accommodations for 
people with disabilities.  In addition, program documents are available at 
our main office in Alhambra (900 South Fremont Avenue), which is 
accessible to individuals with disabilities.  To request accommodations 
ONLY or for more Americans with Disabilities Act (ADA) information, 
please contact our departmental ADA Coordinator at (626) 458-4081 or 
TDD (626) 282-7829, Monday through Thursday, from 7 a.m. to  
5:30 p.m. 

 
Con 72 horas de noticia, el Departamento puede proveerle información 
y publicaciones sobre el programa y formatos alternativos o hacer 
adaptaciones para incapacitados.  Además, documentación sobre el 
programa está disponsible en nuestra oficina principal en Alhambra 
(900 South Fremont Avenue), la cual es accesible para individuos con 
incapacidades. Para solicitar adaptaciones SOLAMENTE o para mas 
información del ADA, pongase en contacto con nuestro Coordinador del 
ADA del Departamento al (626) 458-4081 o TDD (626) 282-7829, de 
lunes a jueves de las 7 a.m. a 5:30 p.m. 

 
By order of the Board of Supervisors of the County of Los Angeles, State of California, 
dated November 21, 2006. 
 
 
 Specs. 6678   SACHI A. HAMAI, EXECUTIVE OFFICER 
      CLERK OF THE BOARD OF SUPERVISORS 
      OF THE COUNTY OF LOS ANGELES 
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ENCLOSURE D 
 

OLIVE VIEW-UCLA MEDICAL CENTER 
EMERGENCY ROOM REPLACEMENT AND 

TUBERCULOSIS UNIT PROJECT 
APPROVE USE OF BIDDER PREQUALIFICATION PROCESS 

ADOPT AND ADVERTISE 
SPECS. 6678; C.P. 69249 

 
 

Request for Statement of Qualifications (RFSOQ) Package 
(Please See Following Pages) 
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HVAC and other systems and utilities, and not disrupt systems to other areas 
of the facility.  Refer to Section 2.08; and 

• Have completed at least two (2) new hospitals or renovation of existing 
hospitals projects since January 1, 1996, in the State of California under the 
jurisdictional review of the Office of Statewide Health Planning and 
Development (OSHPD) for which the contract value of each project was at 
least $20 million to qualify for the Olive View-UCLA Medical Center Project.  
Refer to Section 2.09; and 

• Have been in business in the construction industry for at least the last ten 
years operating with a State of California Class “B” General Building License.  
Refer to Section 2.10; and 

• Have not been terminated for default of any construction project in the last 
five (5) years.  Refer to Section 2.11; and 

• Have not have been found by a court of law to have submitted any false 
claims to any Federal, State or local governmental entity in the last ten years.  
Refer to Section 2.12; and 

• Have not have been found by a court of law or an administrative agency of 
Federal, State or local government in the last ten years to have willfully 
violated the Labor Code or to have been liable for repeated non-willful 
violations.  Refer to Section 2.13; and  

• Have not been currently debarred from contracting with any Federal, State or 
local governmental entity.  Refer to Section 2.14; and 

• Have not have been found by a court of law or an administrative agency of 
Federal, State or local government to have willfully violated or to have been 
liable for repeated non-willful violations of laws and/or regulations pertaining 
to nondiscrimination in employment as specified in Section 2.15; and 

• Identified key personnel for the project who have experience on comparably 
sized (as defined herein) California hospital building projects under the 
jurisdictional review of OSHPD within the last ten years.  Refer to Section 
2.16; and  

• Identified a project manager for the project who has a bachelor's degree from 
a university or college and a minimum of ten years experience in the 
construction industry.  Refer to Section 2.16; and 

• Submitted certifications that key personnel intend to serve on the project for 
its duration.  Refer to Section 2.17. 

 
1.01.2 Financial Capability (Section III) 

 
Contractor must have: 

 
• Ability to obtain a bond for $33 million to qualify for the Olive View-UCLA 

Medical Center Project.  Refer to Section 3.01; and 
•   Ability to provide the specified insurance requirements.  Refer to Section 3.02. 
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1.01.3 License ( Section IV) 
 

Contractor must: 
 

• Possess a California Class B, General Contractor license.  Refer to Section 
4.01; and 

• Not have had its license suspended or revoked by Contractors State License 
Board within the last ten years.   Refer to Section 4.02. 

 
1.01.4 Safety (Section V) 

 
Contractor must: 

 
• Verify their experience modifier is current, and has been for the last three (3) 

years, at/or below 1.0.  Refer to Section 5.01; and 
• Have an injury prevention program.   Refer to Section 5.02; and 
• Have a permanent home office safety person assigned to its safety program.  

Refer to Section 5.03; and 
• Agree that their safety representative shall visit the project site on at least a 

monthly basis.  Refer to Section 5.04. 
 

Contractors should be notified within 60 days of receipt of their SOQ of their preliminary 
prequalification status.  Final prequalification will be subject to the County of 
Los Angeles Board of Supervisors’ approval.  Prequalification does not guarantee that a 
contract will be awarded by the County. 

 
1.02 Pre-Submittal Meeting 

 
A pre-submittal meeting will be held on December 14, 2006, Conference Room B, 
10:00 a.m., at 900 South Fremont Avenue, Alhambra, California 91803-1331, to 
explain the prequalification Request for SOQ and criteria, and to answer questions that 
may arise regarding prequalification.  

 
1.03 Clarifications Requested by the Contractor Evaluation Committee 

 
The Contractor Evaluation Committee may request clarification of any response to a 
submitted SOQ for the purpose of determining whether the minimum qualifications have 
been met.  Response to such a request must be in writing and shall become part of the 
contractor's SOQ.  Failure to respond within seven (7) calendar days of receipt of the 
request may be cause for rejection of contractor’s SOQ as non-responsive. 

 
1.04 Public Records 

 
All information submitted will become and remain the property of the County of 
Los Angeles; information submitted will not be returned.  The completed SOQ and 
financial records shall not be public records and shall not be open to public inspection; 
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however, the names of contractors applying for prequalification status will be public 
records.  A contractor may be deemed to waive the confidentiality of all or a portion of 
its completed questionnaire in the event the contractor elects to appeal the 
prequalification recommendation.  

 
1.05 Method and Date of Submittal 

 
Six (6) copies of the completed SOQ must be delivered to: 

 
Department of Public Works 
Cashier's Office/Public Counter 
900 South Fremont Avenue, Mezzanine Floor  
Alhambra, CA 91803 

 
The completed SOQ must be received at the above address as follows: 

1. At or before 11:00 a.m., on January 15, 2007, for the Olive View-UCLA 
Emergency Room Replacement and Tuberculosis Unit 

2. Submittals received after the above indicated time and date for the 
corresponding project will not be accepted. 

 
The SOQ submittal shall be clearly marked with the following identification: 

 
General Contractor Name 

 
Project:  Olive View-UCLA Emergency Room Replacement and 

Tuberculosis Unit 
 
Date Due: At or before 11:00 a.m. on January 15, 2007  

 
1.06 Inquiries 

 
Information related to completing this SOQ may be obtained from the County of Los 
Angeles Department of Public Works.  All questions and responses that make a 
material change to the pass/fail criteria will be shared with every contractor who 
requested a Request for SOQ.  Questions must be submitted by letter to: 

 
Ms. Grace Stohs 
Department of Public Works 
Architectural Engineering Division 
900 South Fremont Avenue, 8th Floor 
Alhambra, CA 91803 
Fax:  (626) 979-5311 
 
Questions must be received two weeks prior to the submittal deadline.  Any questions 
received within two weeks of the deadline will not be considered.  Preliminary project 
specifications and drawings are available for examination, by appointment only.  Upon a 
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written request, and on a first-come, first-served basis, applicants will be allotted a four 
(4)-hour appointment to view the preliminary construction documents.  

 
1.07 Review and Appeal 

 
Contractors not recommended for prequalification status by the Contractor Evaluation 
Committee and the Director of the County of Los Angeles Department of Public Works, 
or his designee, have the right to appeal the determination, provided the contractor 
gives the Director written notice on company letterhead of its intention to appeal within 
five (5) calendar days of the contractor's receipt of notification of the Contractor 
Evaluation Committee's findings.  Failure of the contractor to provide the Director written 
notice of intent to appeal the original decision during that time frame will result in a 
waiver of all rights to appeal. 
 
The appeal process will involve the following steps: 
1. Contractor is provided with the Contractor Evaluation Committee's Findings. 
2. Contractor gives written notice to the Director of intent to appeal within five (5) 

days of receipt of the Contractor Evaluation Committee's findings. 
3. Chairperson of the Contractor Evaluation Committee schedules an informal 

hearing and notifies the contractor of the time and place. 
4. At the hearing, the contractor will be given an opportunity to explain the basis for 

appeal.  The Contractor Evaluation Committee will be given the right to respond. 
5. Within five (5) days of the hearing, the Contractor Evaluation Committee will make 

a recommendation to the Director regarding the contractor's appeal status.  The 
Director, or his designee, will make a decision on the matter and notify the 
contractor of his decision.  The Director, or his designee, will also inform the 
contractor of its right to a public appeal to the Board of Supervisors. 

6. Final determination of qualification status of all bidders will be made by the Board 
of Supervisors at a publicly announced Board meeting.   

 
1.08 Licensing 

 
The contractor shall be licensed under the provisions of the California Business and 
Professions Code, Division 3, Chapter 9, to perform the work contemplated for this 
project, and shall be skilled and regularly engaged in the general type of work called for 
under the contract.  The Contractor will be required to hold a State of California 
Class "B" General Contractor License for this Project at the time of SOQ submittal. 

 
1.09 Schedule 

 
Activity Olive View-UCLA  

Medical Center 
Advertise Period Begins November 28, 2006 
Pre-Submittal Meeting December 14, 2006 
SOQ Packages Due January 15, 2007 
SOQ Preliminary Determination January 29, 2007 
Board Approval of Prequalified Contractors May 1, 2007 
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The County has the right to revise the schedule and extend the prequalification process. 
Qualifications will expire a year from date of “Board Approval of Prequalified 
Contractors.” 

 
The following are tentative dates for monetary bid and construction contract award.  The 
County reserves the right to revise the schedule to meet Project needs. 

 

Description Olive View-UCLA  
Medical Center 

Bid Period Begins May 2, 2007 
Bid Opening June 20, 2007 
Contract Award August 21, 2007 

 
1.10 Project Description 

 
Olive View-UCLA Medical Center 

 
The scope of work includes the construction of two buildings totaling approximately 
41,000 square feet with the addition of connecting corridors, mechanical and electrical 
rooms, and entrance canopies, to be located north of the existing Medical Center.  The 
addition will consist of an emergency services unit and an acute care unit.  The 
emergency services unit includes 41 exam rooms, 7 bays, registration area, waiting 
area, support services, three imaging rooms, and a STAT lab.  The acute care unit 
includes 15 isolation rooms and support services. 
 
The building is slab on grade with shallow footings and cast-in-drilled-hole piles.  The 
building will be a Group 1 Occupancy rating, Type 1 construction, and sprinklered.  It 
will be a one-story building with a building height of seventeen feet with cast-in-place 
concrete shear walls. 
 
Building utilities to support the new expansion will be connected into the existing  
utilities located in the existing Central Plant.  Low voltage, communication, and data will 
be terminated in the existing hospital.   
 
The scope of work in the existing hospital includes installation of temporary exiting 
routes, and connection of the existing building to the addition.  Move management 
includes removal of medical equipment from existing emergency room and installing in 
the addition. 

 
Site work includes removal and recompaction of uncertified soil five (5) feet beyond the 
building footprint and between the depths of five to twenty feet, paving, curb and gutter, 
and landscaping.   
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Total estimated construction cost for the scope of work is approximately $33 million.  
The anticipated construction start is October 2007, with substantial completion on 
October 2009. 
  
The construction period is approximately 24 months from the start of physical work to 
substantial construction completion.  The Director intends to issue a consultant services 
agreement to the contractor to assemble administrative documents and obtain 
Public Works’ approval of the contractor's schedule prior to award of a construction 
contract.  A construction contract to commence the physical work for the Project will be 
issued following the satisfactory completion of the consultant services agreement. 
 

1.11 Prequalification Definitions 
 

The following definitions are provided to clarify the terms used in this document.  If 
further clarifications are necessary, contractors should request clarification pursuant to 
Section 1.03, and clarifications will be provided to all firms requesting prequalification 
status. 
 
Client/Client Organization 
The Client is the entity that awards the construction contract. 
 
Comparably Sized Project 
A comparably sized project is one in which the contractor held a contract directly with 
the awarding entity in which the original amount of that contract was at least $20 million 
to qualify for Olive View-UCLA Medical Center Project.  The original contract amount 
may be escalated to current value utilizing annual rates of escalation of 2.68% until 
December 31, 2003, and 7% thereafter.  These rates of escalation shall be applied to 
the original contract amount from the date of contract award.  
 
NOTE:  Separate projects of firms proposing to joint venture for this Project cannot be 
combined to achieve the minimum requirements for contract amount.  At least one (1) of 
the proposed joint venture partners must have the required minimum experience with 
comparably sized projects. 
 
Completed Project 
A project completed by the contractor that is in operation or will be in operation, or have 
certificate of substantial completion issued by the Architect or Engineer of Record, by 
the published date of bid opening. 
 
Contract(s) – as listed for contractor's experience 
A contract in which the proposing contractor was the prime construction contractor.  
This excludes program or construction management and professional services contracts 
for design, engineering, etc. 
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Contractor 
An entity engaged in the business of general building contracting operating with a State 
of California Class “B” General Contractor License.  In the case of a joint venture 
between two or more firms seeking prequalification status as a combined entity, the 
term contractor shall apply to the combined entity. 

 
Construction Work Experience 
Experience directly as a prime contractor, excluding management and design contracts. 
 
County's Estimate 
The current estimate of the construction cost of the proposed Project excluding design, 
inspection, other soft costs, and design or construction contingencies.   
 
Final Amount 
The final construction cost amount of the contract (including changes) for projects that 
have been completed by the Contractor.  If the project has yet to be completed, list the 
current value of the project and note that it is not the final amount. 
 
Hospital Projects 
Renovation, seismic retrofit, or construction of new acute-care hospital buildings, under 
the jurisdictional review of California OSHPD.    
 
Joint Venture 
An entity applying for prequalification status, which may include two or more firms 
applying as a single entity.   
 
Key Personnel 
The Project Executive: The person to whom the Project Manager reports. 
The Project Manager: The senior on-site representative. 
The Superintendent(s): The full time on site person or persons to whom the project 

foremen report to. 
 
Original Contract Amount (or construction cost) 
The original construction contract value. 
 
Projects for the County of Los Angeles 
Project(s) in which the contractor held a contract directly with the County of 
Los Angeles. 
 
Proposed Project 
The project or projects for which the Contractor Evaluation Committee is accepting 
prequalification statements. 
 
Relevant Experience 
Working in the general contracting or subcontracting industry and directly involved in the 
management and oversight of building construction.   

 
Solvent 
Able to meet one’s financial obligations. 
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II GENERAL QUALIFICATIONS 
2.00 Contractor Background 

 
It is required that qualifications be presented on the forms furnished below.  In the case 
of a joint venture, each member must submit all information for his/her firm, and the 
completed  information for each member of the joint venture must be packaged together 
and submitted as a single application for the joint venture. 
 
NOTE:  In order to qualify under this criterion, the contractor must provide all identity 
information requested in 2.01 through 2.07. 
 
Please type or clearly print all information. 

 
2.01. Firm Information 
 

Firm Name: 
 

Street Address: 
  
 
 

City, State, Zip Code: 
 
 

 
2.02 Two Contact People with Firm  
 
 
 
 
 
 
 
 
2.03 Name under which "B" Contractor License Classification is Held: 
 

Parent Company:  � 
                                       
 

Subsidiary:  � Other:  � 

Branch Office:  � 
 
 

Division:  �  

 
 
 

Contact #1 Name and Title: 
 
 

Contact #1 Telephone Number: 

Contact #2 Name and Title: 
 
 

Contact #2 Telephone Number: 
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2.04 Type of Firm 
 

Corporation:   � State of Incorporation: 

Sole Proprietorship:  �  

Other:   � Description of Other: 
 
 
 

 
2.05 Year firm was established      . 

 
2.06 Parent Company (if applicable) 
 

Name of Parent Company:  
Street Address:  
City, State, Zip Code:  
Contact Name, 
Telephone: 

 

 
2.07 All former firm names (indicate license numbers) 
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2.08 Complex Renovation and Seismic Retrofit Projects 
 

List all Comparably Sized Projects completed by contractor since January 1, 1996 
(contract value of at least $20 million to qualify for the Olive View-UCLA Medical Center 
Project), which include the following criteria: 
 
Complex renovation or seismic retrofit of a functioning facility that have similar systems 
requirements for environmental controls, including dust, infection, and noise controls, as 
those found in a functioning acute-care hospital ("Complex Renovation and Seismic 
Retrofit Project").  Acceptable projects would include clinical, medical, clean room, and 
pharmaceutical facilities, and surgery clinic projects where Contractor was required to 
maintain HVAC and other systems and utilities, and not disrupt systems to other areas 
of the facility. 
 
NOTES: 

1. In order to qualify under this criterion, the contractor must have completed at 
least two projects, meeting the criteria above since January 1, 1996, with the 
construction costs specified.   

2. If the contractor is a joint venture, one of the firms proposing to joint venture this 
project must have completed at least two (2) projects meeting the criteria above 
since January 1, 1996.  The name of the firm that completed these projects shall 
be identified. 

3. For "Project Type," indicate the general category, e.g., hospital, office, medical, 
process plant, manufacturing, educational, etc.  Provide a one-page description 
of each project.  

4. A project which meets the minimum requirements for both Complex Renovation 
and Seismic Retrofit Projects (as defined in Section 2.08) and Hospital Projects 
(as defined in Section 2.09) may be listed in both project categories to meet the 
minimum experience requirements of each individual category. 

5. Label the attached sheets:  Attachment 2.08.A, 2.08.B, 2.08.C, etc. 
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2.08 Complex Renovation and Seismic Retrofit Projects (continued) 
 
Project Name: 
 
 

Original Amount: * Project Type: 

Contract Date:  Client Organization: 
 
 
 

Final Amount:  * 

Project 
Completion Date: 

 

Project Location: 
 
 
 

Contract Type: 
Competitive Bid Lump Sum � 
Negotiated Lump Sum � 
Cost Plus � 
GMP � 
Other � (Specify) 
 
 

Client Contact Name: 
 
 

Client Contact Telephone Number: 

Client Address: 
 
 
 

 
*  NOTE: If these amounts are price escalated to current value, show escalation computations 

in Project Description, below. 
 

Project Description: 
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2.09 Hospital Projects  
 
List all Comparably Sized Hospital Projects completed since January 1, 1996, under the 
jurisdictional review of California OSHPD.  Provide a one-page description of each 
project on the attached sheets.  Include only Hospital Projects with a contract value of at 
least $20 million to qualify for the Olive View-UCLA Medical Center Project.   
 
To qualify as a Hospital Project the project must meet one of the following criteria: 
 
A. Renovation of a hospital building in the State of California under the jurisdictional 

review of OSHPD. 
B.  The construction of a new hospital building in the State of California under the 

jurisdictional review of OSHPD. 
 
NOTES: 
1. In order to qualify under this criterion, the contractor must have completed at least 

two Comparably Sized Hospital Projects meeting at least one of the criteria above, 
since January 1, 1996, in the State of California under the jurisdictional review of 
OSHPD. 

2. If the Contractor is a joint venture, one of the firms proposing to joint venture this 
project must have completed two Comparably Sized Hospital Projects meeting the 
criteria above since January 1, 1996.  The name of the firm that completed these 
projects shall be identified. 

3. A project which meets the minimum requirements for both Complex Renovation 
and Seismic Retrofit Projects (as defined in Section 2.08) and Hospital Projects (as 
defined in Section 2.09) may be listed in both project categories to meet the 
minimum experience requirements of each individual category. 

4. Label the attached sheets:  Attachment 2.09.A, 2.09.B, 2.09.C, etc. 
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2.09 Hospital Projects (continued) 
 

Project Type: 
 
 

Project Name: 
 
 

Original Amount: * 

OSHPD Jurisdiction:  Yes�  No � 
Contract Date:  Client Organization: 

 
 
 

Final Amount:  * 

Project 
Completion Date: 

 

Project Location: 
 
 
 

Contract Type: 
Competitive Bid Lump Sum � 
Negotiated Lump Sum � 
Cost Plus � 
GMP � 
Other � (Specify) 
 
 

Client Contact Name: 
 
 

Client Contact Telephone Number: 

Client Address: 
 
 
 

 
*  NOTE:  If these amounts are price escalated to current value, show escalation computations 

in Project Description, below. 
 
Project Description: 
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2.10 Experience 
 

Does your organization or at least one joint venture member have within the last ten 
years of experience in construction with a State of California Class "B" General 
Contractor License? 

 
Yes �                   No �  

 
NOTES: 
1. In order to qualify under this criterion, the contractor must have been in business in 

the construction industry for at least the last ten years operating with a State of 
California Class "B" General Contractor License.  If the contractor is a joint 
venture, at least one joint venture member must have been in business in the 
construction industry for at least the last ten years, operating with a State of 
California Class “B” General Contractor License.  Each additional joint venture 
member must have been in business in the construction industry for at least the 
last five (5) years and possess a current State of California Class "B" General 
Contractor License. 

2. Joint venture years of experience cannot be combined to meet the minimum 
experience requirements. 

 
2.11 Defaults 

 
Has your organization, or any joint venture member, been terminated for default of a 
construction contract in the last five (5) years? 
 
Yes �                   No �  

 
NOTE:  In order to qualify under this criterion, the Contractor’s contracting history must 
not have had any contracts terminated for default within the last five (5) years.  If the 
contractor is a joint venture, each joint venture member’s contracting history must not 
have had any contracts terminated for default within the last five (5) years, unless it is 
subsequently determined by a court of law that the termination was wrongful or 
unjustified otherwise. 

 
2.12 False Claims  

 
Has your organization, or any joint venture member, within the past ten years, been 
determined by a court of competent jurisdiction to have filed a false claim with any 
Federal, State, or local government entity?  

 
Yes �                   No �  

 
NOTE:  In order to qualify under this criterion, the Contractor must not have been 
determined to have filed a false claim within the last ten years.  If the contractor is a joint 
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venture, each joint venture member must not have been determined to have filed a false 
claim within the last ten years. 

 
2.13 Labor Code Violations 

 
Has your organization, within the past five years, been determined by a court or an 
administrative agency to have been liable for repeated violations of, or any willful 
violations of, laws and/or regulations pertaining to the payment of prevailing wages or 
employment of apprentices on public works projects?  

 
Yes �                   No �  

 
NOTE:  In order to qualify under this criterion, contractor shall not have been 
determined by a court or an administrative agency to have been liable for any willful 
violations as referenced above.  Violations that have not been determined to be willful 
violations may be grounds for disqualification if there are three (3) or more separate and 
distinct determinations by a court of law or an administrative agency during the past five 
(5) years.   
 
If the contractor is a joint venture, each joint venture member shall not have been 
determined by a court or an administrative agency to have been liable for willful 
violations as referenced above.  Violations that have not been determined to be willful 
violations may be grounds for disqualification if the combined number of such 
determinations from all joint venture members is greater than three (3) within the past 
five (5) years.  

 
2.14 Debarment 
 

Is your organization, or each joint venture member, currently debarred by any Federal, 
State, or local agency? 

 
Yes �                   No �  

 
NOTE:  In order to qualify under this criterion, the Contractor must not be currently 
debarred from contracting with any Federal, State, or local agency.  If the contractor is a 
joint venture, each joint venture member must not be currently debarred from 
contracting with any Federal, State or local agency. 

 
2.15 Nondiscrimination 

 
Has your organization, or each joint venture member, during the past ten years, been 
determined by a court or administrative agency to have been liable for repeated 
violations of, or any willful violations of, laws and/or regulations pertaining to 
nondiscrimination in employment including, but not limited to, Executive Order 11246 
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and the nondiscrimination in employment provisions or the workforce utilization 
requirements of the Civil Rights Act of 1964, as amended? 

 
Yes �                   No �  

 
NOTE:  In order to qualify under this criterion, the Contractor’s  organization or any joint 
venture member, during the past ten years, must not have been determined by a court 
or administrative agency that it has willfully violated laws and/or regulations pertaining to 
nondiscrimination in employment including, but not limited to, Executive Order 11246 
and the nondiscrimination in employment provisions or the workforce utilization 
requirements of the Civil Rights Act of 1964, as amended.   
 
Determinations by a court or an administrative agency that the Contractor violated laws 
and/or regulations pertaining to nondiscrimination in employment, including, but not 
limited to, Executive Order 11246 and the nondiscrimination in employment provisions 
or the workforce utilization requirements of the Civil Rights Act of 1964, as amended, 
where such violation was determined not to be willful, may be grounds for 
disqualification if there are three (3) or more separate and distinct determinations by a 
court of law or an administrative agency during the past five (5) years.   If the Contractor 
is a joint venture, such violations that have been determined to be willful violations may 
be grounds for disqualification if the combined number of such determinations from all 
joint venture members is greater than three (3) within the past five (5) years. 

 
2.16 Organization 

 
Submit a statement describing your firm's organization and an organizational chart.  For 
a joint venture, submit a statement describing the organization of the joint venture and 
an organizational chart for the joint venture.  Submit the proposed project organization 
chart showing the names of Key Personnel.  Submit the résumés for the proposed 
Project Executive, Project Manager, Superintendent(s), Project Scheduler, and 
Project Engineer(s). 
 
NOTES:   
1. In order to qualify under this criterion, the contractor must demonstrate: 

a. The Project Executive has been a Project Executive on at least two (2)   
Comparably Sized California Hospital Projects under the jurisdictional review 
of OSHPD within the past ten years.  

b. The Project Manager has as a minimum of a bachelor's degree from an 
accredited university or college, 10-years experience in the construction 
industry, and has been a Project Manager on two (2) or more Comparably 
Sized California Hospital Projects under the jurisdictional review of OSHPD 
within the past ten years.  

c. The lead Superintendent has been a Superintendent on at least two (2) 
Comparably Sized Hospital Building Projects under the jurisdictional review of 
OSHPD within the past ten years.  
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2. Label the firm's or joint venture’s organizational chart Attachment 2.15.A.  Label 
the proposed project organizational chart for the project Attachment 2.15.B.  Label 
the résumé for the Project Executive Attachment 2.15.C.  Label the résumé for the 
Project Manager Attachment 2.15.D.  Label the college or university transcripts for 
the Project Manager Attachment 2.15.E.  Label the résumé for the Project 
Scheduler(s) Attachment 2.15.F.  Label the résumé for the Superintendent(s) 
Attachment  2.15.G.  Label the résumé for the Project Engineer(s) as Attachment 
2.15.H. 
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2.16  Organization (continued) 
 
 
 

Proposed Project 
Executive 

Proposed Project 
Manager 

Proposed Project 
Superintendent 

Name / Firm Name:       

Title or Function:       

Years with 
Contractor: 

   

Years in 
Construction: 

   

Years in Position:       

Name of qualifying projects completed while working for this contractor 

Project No. 1 
 

   

Owner: 
 

   

Owner's Address: 
 
 

   

Owner's Tel. No:    

Completion Date:    

Project No. 2 
 
 

   

Owner: 
 

   

Owner's Address: 
 
 

   

Owner's Tel. No:    

Completion Date:    
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2.16 Organization (continued) 
 
 
 

Proposed Project 
Executive 

Proposed Project 
Manager 

Proposed Project 
Superintendent 

Name of qualifying projects completed while working for other contractors 

Project  Name / 
Other Contractor’s 
Name: 

   

Owner: 
 
 

   

Owner's Address: 
 
 

   

Owner's Tel. No:    

Completion Date:    

Project  Name / 
Other Contractor's 
Name: 
 

   

Owner: 
 

   

Owner's Address: 
 
 

   

Owner's Tel. No:    

Completion Date:    
 
Contractors are encouraged to duplicate the above forms and submit additional qualifying projects 
demonstrating the OSHPD experience of Key Personnel.  This will reduce the risk of disqualification 
should the Contractor Evaluation Committee determine that one or more of the projects listed do not 
match the criteria. 
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2.17 Staffing 
 

Submit certifications, signed by the Project Executive, Project Manager, 
Project Scheduler, and Superintendent and countersigned by an officer of the firm, that 
they presently intend, and are available, to serve on the project for its duration if 
awarded the project.  
 

NOTE:  In order to qualify under this criterion, the contractor must submit certifications, signed 
by the Project Executive, Project Manager, and Superintendent(s), Project Scheduler, Project 
Engineer, and countersigned by an officer of the firm, that they intend to serve on the project 
for its duration. If Key Personnel become unavailable before or during the project, the 
Contractor will be required to replace them with personnel with comparable qualifications as 
determined and approved by the County Manager.   

 
III FINANCIAL CAPABILITY 

 
 

3.01 Bonding 
 

Attach a notarized letter from a surety attesting to the fact that the contractor, or joint 
venture, possesses the bonding capacity to obtain a bond for $33 million to qualify for 
the Olive View-UCLA Medical Center project.  The surety must be on the U.S. Secretary 
of Treasury's List of Approved Sureties and be an admitted surety in California. 
 
NOTE:  In order to qualify under this criterion, the contractor or joint venture must 
possess sufficient bonding capacity. 

 
Label this attachment, Attachment 3.01.A. 

 
3.02 Insurance 

 
Your firm, or joint venture, shall be able to obtain insurance in the following minimum 
limits: 

 
3.02.1 General Liability minimum coverage requirements shall provide limits of not less 

than $25 million per occurrence, $50 million policy aggregate, and $50 million 
products/completed operation aggregate.  The products / completed operations 
coverage shall continue to be maintained in the amount herein for at least five (5) 
years from the date the Project is completed and accepted by the County. 

 
Yes �                   No �  
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3.02.2 Automobile Liability Insurance minimum coverage requirements shall provide a 
limit of not less than $5 million per accident. 

 
Yes �                   No �  

 
3.02.3 Builders Risk Insurance coverage shall: 

 
3.02.3.1 Insure against damage from perils covered by the Causes-of-Loss 

Special Form (ISO form CP 10 30), and be endorsed to include 
ordinance or law coverage, coverage for temporary offsite storage, 
debris removal, pollutant cleanup and removal, testing, preservation of 
property, excavation costs, landscaping, shrubs and plants, and full 
collapse coverage during construction (without restricting collapse 
coverage to specified perils).   

 
Yes �                   No �  

 
3.02.3.2 Include coverage for testing of air conditioning systems, boilers, 

pressure vessels, major machinery, or major electrical panels where 
Contractor's work involves such testing. 

 
Yes �                   No �  

 
3.02.3.3 Be written on a completed-value basis and cover the entire value of the 

construction project, including County-furnished materials and 
equipment, against loss or damage until completion and acceptance by 
the County.   

 
Yes �                   No �  

 
3.02.4 Workers’ Compensation and Employers Liability Insurance coverage shall 

provide Workers’ Compensation benefits, as required by the Labor Code of the 
State of California.  In all cases, the above insurance shall include Employers 
Liability coverage with limits not less than: 

 
a. Each accident:   $1 million 
b. Disease – policy limit:   $1 million 
c.   Disease – each employee:   $1 million 

 
Yes �                   No �  
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3.02.5 Asbestos Liability Insurance shall cover liability for personal injury and property 
damage arising from the release, discharge, escape, dispersal, or emission of 
asbestos, whether gradual or sudden, and include coverage for the costs and 
expenses associated with voluntary clean-up, testing, monitoring, and treatment of 
asbestos in compliance with governmental mandate or requests.  Motor vehicle 
asbestos liability will be required under the Auto Liability Insurance indicated above 
under Automobile Liability if asbestos will be removed from the work site.  
Contractor shall maintain limits not less than $5 million per occurrence/aggregate. 

 
Yes �                   No �  

 
NOTE:  In order to qualify under Section 3.02, subparagraphs 1 through 5, the 
Contractor or joint venture must submit a notarized statement from their insurance 
carrier stating that they will meet the specified insurance requirements.  

 
Label this attachment, Attachment 3.02.B. 

 
 
IV LICENSE 
 

4.01 Contractor must be a current licensed contractor in California with a State of California 
Class "B" General Building License by time of the SOQ submittal.  Submit license 
number, classification, code, date issued, and expiration date. 

 
1) Name of license holder exactly as on file with the California Contractor’s 

State License Board: ___________________________________ 
 

2) License Number: ___________________________________ 
 

3) License Classification: ___________________________________ 
 

4) Date Issued: ___________________________________ 
 

5) Expiration Date: ___________________________________  
 

NOTE: In order to qualify under this criterion, if Contractor is a joint venture, the joint 
venture must possess the appropriate license in the name of the joint venture at the 
time the SOQ is submitted.  Alternatively, the joint venture can satisfy this criterion by 
proving that each member of the joint venture has the appropriate license at the time 
the SOQ is submitted.  All information requested above must be submitted for each joint 
venture member. 
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4.02 Contractor License Board Disciplinary Proceedings  
 
Has the license noted in 4.01), or any other license held or used by the Contractor or 
any principal of the Contractor, been suspended or revoked by the State of California 
Contractor's License Board within the last ten years? 
 
Yes �                   No �  

 
NOTE:  In order to qualify under this criterion, the contractor, or each joint venture 
member, or any principal of the contractor or any principal of any joint venture member, 
must not have had the referenced license suspended or revoked by the State of 
California Contractor’s License Board within the stated time period. 

 
 
V SAFETY  
 

5.01 Workers’ Compensation Experience Modifier Rate 
 

List the organization's Workers’ Compensation Experience Modifier Rate for the past 
three (3) years.  

 
Current (2006) _____   2005  _____    2004  _____    2003  _____   

 
NOTE:  In order to qualify under this criterion, the Contractor’s  Experience Modifier 
must currently be, and must have been for the past three (3) years, at/or below 1.0.  
Contractor must provide a notarized statement from their insurance carrier specifying 
current and past three-year Experience Modifier.  If Contractor is a joint venture, then 
the Experience Modifier for all joint venture members must currently be, and must have 
been for the past three (3) years, at or below 1.0.  Each joint venture member must 
provide a notarized statement from their insurance carrier specifying current and past 
three-year Experience Modifier. 

 
5.02 Injury Prevention Program 

 
Does contractor have an injury prevention program instituted pursuant to Section 3201.5 
or 6401.7 of the Labor Code?  

 
 

 
NOTE:  In order to qualify under this criterion, the Contractor or joint venture must have 
an injury prevention program in accordance with the stated requirements.  Prequalified 
contractors must submit their program to the County for review at the time of bid. 

 
 
 
 

Yes �                   No �  
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5.03 Permanent Home Office Safety Personnel 
 

Does contractor have a permanent Home Office Safety Representative assigned to its 
Safety Program? 

 
Yes �                   No �  

 
If yes, identify that person by name and title: ___________________________ 

 
NOTE:  In order to qualify under this criterion, the contractor or joint venture must have 
a permanent Home Office Safety Representative. 

 
5.04 Frequency of Home Office Safety Representative Visits. 

 
Will your firm’s Home Office Safety Representative visit the project site at least once 
each month? 

 
Yes �                   No �  

 
NOTE:  In order to qualify under this criterion, the contractor or joint venture must have 
a Home Office Safety Representative who visits the project site at least once each 
month. 
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VI DECLARATION 

 
I, the undersigned, certify and declare that I have read all the foregoing answers to this 

prequalification questionnaire and know their contents.  The matters stated in the 

questionnaire answers are true to my own knowledge and belief, except as to those matters 

stated on information and belief, and as to those matters I believe them to be true.  I declare 

under penalty of perjury under the laws of the State of California, that the foregoing is correct. 

Executed at ______________________, CA on _________________, 2007. 

 

Dated _____________  ____________________________ 

(Signature, Printed Name, Company, and Title) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOTE:  If the contractor is a joint venture, then a principal from each joint venture member is 
required to sign and date this form. 


